

Terms of Reference IDH Sustainable Trade Initiative

Development of Production, Protection, Inclusion (PPI) Compacts in 2 landscapes in Sabah, Malaysia

August 18, 2021

On a basis of this Terms of Reference ("ToR"), IDH the Sustainable Trade Initiative ("IDH") aims to select a consultant to conduct a baseline study and support the development of Production, Protection, Inclusion (PPI) Compacts in 2 landscapes in Sabah: Kinabatangan and Kunak.

1. About IDH and Landscapes program

IDH is an organization that brings companies, CSOs, governments and others in public-private partnerships together to realize green & inclusive growth at scale in commodity sectors and sourcing areas. Our approaches are designed to drive sustainability from niche to norm in mainstream markets, delivering impact on Sustainable Development Goals (SDGs). We focus on creating positive impact on deforestation, living incomes and living wages, working conditions, toxic loading, and gender. IDH is a foundation that works together with over 600 companies, CSOs, financial institutions, producer organizations and governments in 12 sectors and 21 landscapes in over 40 countries worldwide.

IDH Landscapes program is one of IDH's interventions to drive transformative systemic change towards sustainable trade. Agricultural and forestry commodities are being produced at an increasing rate while problems like deforestation, water stress, biodiversity loss and soil erosion are becoming increasingly acute. The program currently has 21 landscapes in 12 countries where IDH brings together groups of producers, governments, large multinational companies, SMEs, local businesses, farmers, international organizations, NGOs, and civil society organizations and help them cooperate towards a common goal in which agricultural products are grown sustainably, forest and natural resources are safeguarded and restored, and communities prosper.

A crucial component of the IDH strategy is the achievement of a sustainable landscape that will supply deforestation-free and environmentally responsible production to the markets. This is being materialized via Production, Protection, and Inclusion (PPI) Compacts where there is an agreement between public, private and civil society (including community) stakeholders to enhance the sustainability and productivity of land, secure community



livelihoods, and ensure forest/natural resources protection in a given landscape. More information can be found at https://www.idhsustainabletrade.com/approach/production-protection/.

Sustainable palm oil is one of today's major, persisting food sustainability challenges, with strong linkages to forest protection and climate change mitigation agendas. While many retailers, manufacturers, processors, and traders of palm oil have now made public sustainability commitments, there is a need and opportunity to transform these into tangible changes at the production end of the supply chain. IDH believes that local public-private partnerships aimed at PPI are the key to address this challenge and proposes to scale up these partnerships to achieve transformation of the palm oil market.

IDH is now looking for a consultant to conduct a baseline study and support the development of Production, Protection, Inclusion (PPI) Compacts in 2 landscapes in Sabah: Kinabatangan and Kunak.

2. Background

Malaysia is the world's second largest oil palm producer, accounting for 35% of production. Much of its past expansion was at the expense of rainforests, often with HCV. Production is dominated by private estates which cover 4.7 million ha. Roughly 680,000 smallholders account for the remaining 0.9 million ha and account for 35-40% of the total area and as much as 33% of the output. Smallholders are the most vulnerable group in Malaysia's oil palm sector. They often have lower incomes due to lower yields, limited technical knowledge and access to government schemes. They are the least able to cope with the harmful effects of climate change and market fluctuations.

At the national level, IDH is partnering with Solidaridad to deliver the National Initiative on Sustainable and Climate Smart Oil Palm Smallholders (NI-SCOPs) — to support the Malaysian Government and key stakeholders such as the Malaysian Palm Oil Board (MPOB) to meet the Malaysian commitments under the Paris Agreement, the Convention on Biological Diversity, and the SDGs. The NI-SCOPs program works closely together with the Malaysian government to improve smallholder livelihoods and tackle climate change by adapting to the new climate, protecting forests, and preventing carbon emissions. In addition to smallholder-focused landscape interventions which will be carried out in selected sites throughout Malaysia, the program also has a strong link with Malaysian Sustainable Palm Oil (MSPO) standards, and will contribute to its review, as well as increased transparency on impacts, its implementation and enforcement. IDH will be implementing NI-SCOPs in the 2 PPI landscapes in Sabah.



At the state level, the Sabah state government is aiming to achieve state-wide sustainable palm oil production through the implementation of Sabah Jurisdictional Certified Sustainable Palm Oil (JCSPO), based on the Roundtable on Sustainable Palm Oil Jurisdictional Approach (RSPO JA) — Certified Sustainable Palm Oil, as well as through MSPO certification. Implementation of the JCSPO will be led by the Sabah JCSPO Secretariat under the umbrella of Jurisdictional Certification Steering Committee (JCSC), a multi-stakeholder coalition comprised of Sabah state agencies, civil society organizations and private sector companies. Implementation of MSPO is led by the MPOB and Malaysian Palm Oil Certification Council (MPOCC), working together with the Sabah Department of Agriculture.

IDH intends to work closely with the JCSPO Secretariat to align PPI Compacts as minijurisdictional units, functioning as a key component of jurisdictional governance to pilot governance approaches for future scaling efforts by the JCSPO Secretariat.

IDH, along with its partners, has prioritized Kinabatangan and Kunak (represented as landscapes) for its intervention, due to competitive advantages for setting up a comprehensive and sustainable vision for palm oil production. Each of these landscapes have important characteristics relevant for IDH strategy:

Kinabatangan, a district in eastern Sabah, is characterized by the fertile grounds of the Kinabatangan watershed and floodplains, and covers over 23% of Sabah's total land area. Approximately 150km of the total 560 km of the Kinabatangan River length transverses the district, and it is well-known for its unique wildlife endemic to diminishing habitats such as the freshwater swamp forests, oxbow lakes, and brackish mangrove systems which form the irreplaceable corridor that connects the upland forests with those of NE Sabah and a necessity for long term viability of elephants in the state - hence marking the district as an area of conservation significance. Consequently, the district is of socio-economic importance by sustaining livelihoods of a varied demographic, consisting mainly of the indigenous Orang Sungai, Dusun-Kadazan, Chinese and Malay. The main sources of income and employment is predominantly from oil palm, as well as eco-tourism with cultural importance attributed to the unique heritage, lifestyles, and indigenous settlements. A 5% increase in smallholder productivity could earn smallholders and the state economy nearly RM25 million per year, playing an important role in contributing to the state's GDP. It is therefore crucial that the increasingly important sustainability requirement of global demand is met by a transition to sustainable production, and the establishment of the PPI compact in Kinabatangan will help support the livelihoods of smallholders in the area, whilst still creating strong opportunities to protect the district's natural resources.



b) Kunak, a district southern Sabah, is characterised by its limestone landscapes and an abundance of forest reserves, which make up a total of 65,901.74 ha (about 58% of total district land area) and are managed by the Sabah Forestry Department. The forest reserves are classified either as Class I, Protection Forest Reserve or as Virgin Jungle Reserves so as to conserve the watershed to protect natural resources such as biodiversity, wildlife habitat, and forest carbon stocks and the long-term viability of wildlife populations of Kunak and Tawau districts. Kunak is a key agricultural district with great potential for oil palm and cacao, with a shift in preference for the former in recent times. Approximately 65% of oil palm planted in the district is operated by large companies with the remaining 35% being privately owned or smallholdings. Given the large proportion of oil palm smallholdings, the establishment of the PPI compact in Kunak will help support the livelihoods of smallholders tremendously in the area, whilst still creating strong opportunities to protect the district's natural resources.

IDH is fully committed to jump start the landscape development approach in the two landscapes, bringing national and international investment to the landscape, co-fund field projects and create innovative financial solutions to incentivize farmers to conserve the forest and other ecosystems through suitable management and protection measures. With this first intervention in these selected areas, IDH is setting up the enabling environment to expand projects and activities in later phases of PPI compact development in the two landscapes.

3. Objectives

IDH aims to select a consultant or consultancy company to carry out the following assignment. The overall objective of this assignment is to support IDH in the development of a PPI Compact in each of the two landscapes, with each Compact development consisting of four steps:

- **STEP 1:** Baseline study should be carried out, and take into account the NI-SCOPs methodology, IDH's Result Management Framework and related KPIs. This step can be sub-contracted.
- **STEP 2:** Building a landscape coalition that brings together different stakeholders around common vision and targets
- **STEP 3:** Developing the Building Blocks of the PPI Compact that are based on Specific, Measurable, Achievable, Relevant and Time-Bound (SMART) targets, structured around Production, Protection, and Inclusion.
- **STEP 4:** Finalizing the compact, which is the signature of the PPI compact from all the stakeholders involved and requires the description of budget, governance, timeline, and monitoring system for the implementation of the PPI compact.



A PPI compact is an agreement between public, private and civil society, and community stakeholders to enhance the sustainability and productivity of productive land and secure community livelihoods in exchange for forest and more broadly natural resources protection. It aims to create a strong link between natural resources protection and sustainable productive activities in such a way that agricultural production becomes in an activity that actively contributes to the protection of natural resources and community livelihoods but also becoming investable. These compacts are based on participatory land use planning and management, whereby land for production, livelihoods and protection is clearly identified, and their related uses are agreed upon by the landscape stakeholders and recognized by local and national government as part of their commitments to the SDGs. They include time bound targets for each of the PPI components, a plan of action, clear definition of roles & responsibilities, a budget for mechanism, and governance system (as described in Annex 1).

Expected deliverables and timelines*

#	Deliverables	Timelines
1.	Final Draft of the landscapes baseline study and	Within 60 days of the starting
	results-sharing presentation (According to Annex 1)	date (targeted 20 Sept 2021)
	- Step 1.**	
2.	Final Version of the landscapes baseline study	Within 75 days of the starting
	(According to Annex 1) – Step 1.**	date
3.	Final Draft of the landscape coalition and process of	Within 90 days of the starting
	construction (According to Annex 1) – Step 2.	date
4.	Final Version of the landscape coalition and process	Within 105 days of the
	of construction (According to Annex 1) – Step 2.	starting date
5.	Final Version of Blocks of the PPI Compact – Step 3.	Within 120 days of the
		starting date
6.	Final Version of PPI compact signed by the	Within 135 days of the
	stakeholders – Step 4.	starting date

^{*}Pending Covid-related restrictions

- 1. Survey inception report with final methodology and tools
- 2. Raw data from quantitative and qualitative data collection
- 3. Draft study report
- 4. Final study report

^{**}Specific deliverables for the baseline study include:



4. Procedure

Procedure

The procedure will be as follows:

- Inviting consultancy companies/organizations to submit a full proposal based on the ToR.
- Option to submit questions regarding the assignment and the ToR. Questions will be answered via an information notice that will be shared with all consultants that indicated their interest in the assignment or submitted questions.
- Evaluation of the proposals by an evaluation committee. The evaluation committee will evaluate the proposals on the basis of the exclusion, selection and award criteria as published in these Terms of Reference.
- Selection of top 2 proposals to do a team pitch.
- Potential candidate might be required to revise the Proposal before decision on selection of consultant is made.
- Decision on selection of consultant.
- Inception meeting with the selected consultant.

Tender process	Timeline	
Terms of Reference published	18 August 2021	
Closing date questions*	27 August 2021	
Deadline for submission of proposals	3 September 2021	
Drocontation of Dronocals	Within 2 weeks after the	
Presentation of Proposals	deadline for submission	
Awarding of contract to successful consultant	Maximum 2 weeks after the	
Awarung of contract to successful consultant	interview (if needed)	

^{*} Questions received by IDH after this date will not be answered.

After the deadline to submit a proposal has passed, the evaluation committee will evaluate the proposals.

The proposals will first be tested for completeness:

- The absence of the documents referred to in Section 5 of this document can lead to exclusion from further participation in the tender procedure. This is also the case when minimum requirements listed in this ToR are not met.
- If the proposal is complete, the selection committee will evaluate the proposal based on the criteria as mentioned in Section 5.
- The assignment will be awarded to the consultant with the most economically advantageous tender. This is determined based on the evaluation criteria price and quality.
- IDH will reject the proposal if any illegal or corrupt practices have taken place in connection with the award or the tender procedure.



Questions

Questions regarding the assignment or the ToR can be submitted until Friday, 27 August 2021, 5pm GMT+8, by e-mail to subramanian@idhtrade.org. With the express mention: "Questions Tender PPI Compact Development".

Questions must be submitted in the English language and using the Template Question Form, attached to this ToR as Annex 2.

The submitted questions will grouped, anonymized, and combined in an information notice. This notice will be sent to all consultants in a reply to the e-mail in which the questions where submitted.

The responsibility for the timely and accurate submission of the questions lies with the consultant. When IDH indicates that questions have not been received by IDH before the indicated deadline, the consultant must demonstrate that the questions were sent timely.

5. Proposal Guidelines and Selection Criteria

The proposal should be based on **Annex 1 – Proposal for planning and structuring a PPI Compact** attached to this ToR. The proposal should have a succinct and well-documented approach on how to develop each of the steps mentioned in the Objectives section in order to build the PPI Compact in the landscapes. Additionally, the proposal must provide the following:

- Description of the consultancy company/organization and statement of experience related to the creation of coalitions and participatory agreements at regional level with different stakeholders. The consultant is requested to list the most relevant references, to maximum of 10 in total (for all team members together). The reference text shall not be longer than 0.5 page in Word or 1 slide in Power Point.
- A succinct, well-documented approach and methodology demonstrating how the consultant(s) intends to conduct the assignment, along with likely sources of data. This part of the proposal shall not be longer than 10 pages in Word or 10 slides in Power Point.
- 3. Proposed workplan and timeline for the development of the compacts
- 4. Proposed workplan and timeline for the baseline study
 - a. The proposed workplan and timeline for the baseline study is expected to include the following in detail:
 - Baseline methodology, data sets and survey design including sampling plan. The baseline methodology detail how existing data provided by IDH, and secondary sources will be incorporated and compared as part of the baseline study;



- ii. Nature and types of data collection instruments and tools which will be used.
- iii. Demonstration of the approach replicability for midline and end-line data assessment.
- iv. Indicative detailed work plan for the field work.
- v. Methodology/processes for community engagement
- vi. Information about the sub-contracted firm or partner (if applicable) that will conduct the baseline study.
- b. Demonstrates the approach to the engagement (i.e., focus group, face-to-face interviews) with the stakeholders prior to and after the data gathering
- c. Including examples of similar assignments that have been carried out in the past
- 5. Any other issues/areas deemed important/crucial.
- 6. Detailed financial proposal for the activities that will be carried out to achieve the deliverables, inclusion of a budget (in Euro) with a detailed cost break-down of:
 - a. Hourly rates and total time specified for each expert and man days/rate per consultant
- 7. Clear description of the project team, relevant experience of team members and time allocation per team member (including resumes) and person-days of the field supervisors and enumerators including their roles and responsibilities. The proposed team should have the technical capacity to perform the tasks outlined in these Terms of Reference, including:
 - a. Demonstrated experience in agricultural, climate, ecological, natural capital, and socio-economic baseline data gathering in Sabah.
 - b. Solid experience working in Sabah on similar assignments.
 - c. Experience in quantitative and qualitative data gathering.
 - d. Experience in reconciliation of geo information
- 8. Statement on Grounds for exclusion (see Section 6 below)

Administrative:

- 9. Completed detail request form (Annex 3)
- 10. Copy of most recent (audited) financial accounts
- 11. Statement of acceptance draft contract (Annex 6)

The proposal must be submitted to Allie Subramanian at subramanian@idhtrade.org before Friday, 3 September 2021 at 6pm GMT+8.

Scoring and weighing

The evaluation criteria are compared and weighed according to the procedure below. This concerns a general outline of the scoring methodology and an explanation how the consultant can demonstrate compliance with the requirements.

Step 1 – Criterion Quality

Evaluation scores will be awarded for each of the components. The evaluation committee will score each component unanimously.



The proposal will be assessed based on the following selection criteria:

Component		Criteria	Max. Grading
1	1 Proposal overall The extent to which the proposal meets the requirements set out in Section 5 above and throughout this document, and meets the required deliverables.		5
2	Compact development & Baseline Study	The extent to which the consultant demonstrates that the processes outlined in Annex 1 will be followed and IDH is adequately consulted for input. The extent to which it is clear what is required of IDH in terms of human resources, digital assets, and other input to deliver the project without being too onerous on our staff.	5
3	Track record	The extent to which the consultant presents the required level of expertise and knowledge to fulfil the requirements both at team member and company level. To extent to which the consultant gives a clear description of the project team, relevant (delivering similar projects) experience of team members and time allocation per team member.	5

The evaluation committee will unanimously score each component by assigning scores from 1 to 5, with 5 representing optimal performance on the component and 1 representing extremely poor performance on the respective component.

Step 2 – Criterion price

A combined price in Euros (ex VAT) is to be presented. This is to be broken down by team member rate and hours.

The criterion of assessment is "the best price for the proposed level of quality" with a maximum grading of 5.

Step 3 – Weighting

The final score will be weighted 60% on Quality and 40% on Price.

If scores of consultants are equal, priority will be based on the total scores that were given for the Criterion Quality. The assignment will be awarded to the consultant that has received the highest score for the Criterion Quality. If the evaluation of the Criterion Quality does not lead to a distinction, the score for the component "Proposal overall" will be decisive. If this does not lead to a distinction, the ranking will be determined by the drawing of lots.



Award

Once IDH has decided to which consultant it intends toaward the assignment, a written notification thereof is sent to all consultants participating in the tender procedure.

The consultant is contracted via a letter of assignment, following IDH's template (Annex 4).

6. Testing and weighing

The assignment will be awarded to the consultant with the most economically advantageous tender. The most economically advantageous tender is determined on the basis of the evaluation criteria of price and quality.

Grounds for exclusion

Tenderers shall be excluded from participation in a procurement procedure if:

- They are bankrupt or being wound up, are having their affairs administered by the courts, have entered into an arrangement with creditors, have suspended business activities, are subject of proceedings concerning those matters, or are in any analogous situation arising from a similar procedure provided for in national legislation or regulations;
- They or persons having powers of representation, decision-making or control over them have been convicted of an offence concerning their professional conduct by a judgment which has the force of res judicata.
- They have been guilty of grave professional misconduct proven by any means which the IDH can justify;
- They have not fulfilled obligations relating to the payment of social security contributions or the payment of taxes in accordance with the legal provisions of the country in which they are established, or with those of the Netherlands or those of the country where the contract is to be performed;
- They or persons having powers of representation, decision making of control over them have been the subject of a judgment which has the force of res judicata for fraud, corruption, involvement in a criminal organization, money laundering or any other illegal activity, where such illegal activity is detrimental to the MFA's financial interests.
- Tenderers must confirm in writing that they are not in one of the situations as listed above.

Tenderers shall not make use of child labor or forced labor and/or practice discrimination and they shall respect the right to freedom of association and the right to organize and engage in collective bargaining, in accordance with the core conventions of the International Labor Organization (ILO).



Consultant/Consultancy profile

The consultant firm should have:

- At least 5 years of prior experience in facilitating and constructing agreements among different actors (farmer associations, companies, governmental authorities, civil society organizations, etc.) as a main tool for the transformation of landscapes, building confidence and collective knowledge, and the promotion of dialogue as a culture of cooperation.
- Experience of working in the commodities sector in Sabah (particularly palm oil) will be an added advantage.
- Sound understanding of sustainable agriculture and commodity production, biodiversity conservation and rural development.

The consultant team must consist of at least the followings:

- The team leader must have expert knowledge of palm oil and its value chains.
- Team members should have the ability to analyze, structure and communicate findings in an executive style.
- Excellent command of English.

7. Communication and Confidentiality

The Tenderer will ensure that all its contacts with IDH, with regards to the Tender, during the tender procedure take place exclusively in writing by e-mail to subramanian@idhtrade.org or ganesh@idhtrade.org. The Tenderer is thus explicitly prohibited, to prevent discrimination of the other Tenderers and to ensure the diligence of the procedure, to have any contact whatsoever regarding the tender with any other persons of IDH than the person stated in the first sentence of this paragraph.

The documents provided by or on behalf of IDH will be handled with confidentiality. The Tenderer will also impose a duty of confidentiality on any parties that it engages. Any breach of the duty of confidentiality by the Tenderer or its engaged third parties will give IDH grounds for exclusion of the Tenderer, without requiring any prior written or verbal warning.

All information, documents and other requested or provided data submitted by the Tenderers will be handled with due care and confidentiality by IDH. The provided information will after evaluation by IDH be filed as confidential. The provided information will not be returned to the Tenderer.



8. Disclaimer

IDH reserves the right to update, change, extend, postpone, withdraw, or suspend the ToR, this tender procedure, or any decision regarding the selection or contract award. IDH is not obliged in this tender procedure to make a contract award decision or to conclude a contract with a participant.

Participants in the tender procedure cannot claim compensation from IDH, any affiliated persons or entities, in any way, in case any of the afore-mentioned situations occur.

By handing in a proposal, participants accept all terms and reservations made in this ToR, and subsequent information and documentation in this tender procedure.

Contact information

Name :Allie Subramanian

Position :Deputy Country Manager Email :subramanian@idhtrade.org

Name :Vinita Ganesh Position :Program Officer

Email :ganesh@idhtrade.org

9. Annexes

Annex 1: Proposal for planning and structuring a PPI Compact

Annex 2: Template Question Form

Annex 3: Detail request form

Annex 4: Draft Letter of Assignment

Annex 5: IDH General Terms and Conditions for Services

Annex 6: Statement of acceptance draft contract

Annex 7: ToR Budget format



Annex 1-Proposal for planning and structuring a PPI Compact

PRE-INVESTMENT PROPOSAL FOR PLANNING AND STRUCTURING A COMPACT
From:
To:
Re: Pre-investment to define the parameters and governance of the PPI Compact initiative in
Budget Requested: EUR
Date of submission:
Proposed start date:
Duration (estimated):
Project Contacts:
Principal Finance Contacts:
Person Authorized to sign Grant Agreement Letter:
Organization Address:
Proponent:
Key partners:

Please include these key details in the email with the proposal submission.



Table of Contents

1.	Introduction	.15
2.	Organizational Background and Potential Partners	15
3.	Compact Vision and Project Objectives	15
	Landscape Potential for the PPI Compact	
5.	Workplan	15
6.	Step 1 – Scoping	
	Step 2 – Building a landscape coalition	
	Step 3 – Developing the building blocks of the PPI	
	Step 4 – Finalizing the compact	
	Key Project Staff	
	Timetable of Activities	
	Budget	



1. Introduction

Please describe the landscape (district/sub-district) characteristics (geography, population, economic activities, main supply chains, commodity production, historic deforestation rates and challenges, what has been done so far to decrease deforestation, success / failures cases and other relevant information).

Please describe the reasons you believe this landscape (district/sub-district) should be selected for the building of a Compact, i.e.what are the criteria used to propose the landscape (district/sub-district).

Please describe the business opportunities for further investments in the landscape (district/sub-district).

2. Organization's Background and Potential Partners

Please describe the background information of the organisation and key partners (if any) that will support the development of this proposal to build a Compact.

3. Compact Vision and Project Objectives

Please describe the vision for the Compact that will be developed in this landscape (district/sub-district).

Please describe the objectives and ultimate goal of this Project.

- What are the levers, what will the compact focus on?
- Key issues, where do we want to make a difference?
- What is the draft vision/ end goal for the landscape (district/sub-district)? This will be useful to guide the convening, as we know what we want to 'sell'.

4. Landscape Potential for the PPI Compact

Please elaborate on why this landscape (district/sub-district) is the ideal region for PPI Compact implementation. Please summarize information about the area, including environmental and socioeconomic factors in order to inform the jurisdictional scope (Step 1) for implementing a PPI Compact.

5. Work Plan (organized by activities and reflected in the timeline and budget)

6. STEP 1 – Scoping

Describe the landscape (district/sub-district) and how the boundaries were identified (note: boundaries could be defined by ecological features, such as a watershed, or jurisdictional boundaries, just as district borders).



Carry out an in-depth analysis of the landscape (district/sub-district) features e.g.:

- Opportunity to develop a landscape level governance system linking back to the JCSPO: mapping and initial analysis of the key stakeholders, identification of possible conveners, possible roles & responsibilities, etc.
- Environmental issues (e.g., deforestation, water pollution, etc) and its drivers (e.g. agricultural or extractive activities)
- Analysis of production-related issues (current practices, how they influence the state of natural resources, smallholders, etc)
- Existing targets adopted by public authorities to address the issue, e.g. Landscape (district/sub-district) could be part of a state-level plans, which can influence the high-level vision and strategy for the landscape (district/sub-district)
- What is the business case for action (e.g. could be coming from a link to global supply chains)
- How would can activities developed in these landscapes deliver on NI-SCOPs KPIs? How can they deliver on IDH KPIs?
- Identification of enablers and activities to potentially develop the PPI into a VSA for SourceUp
- Each issue mentioned above should be supported in depth by a GIS analysis that make visible problems and challenges of the landscape (district/sub-district)

Baseline survey & methodology: It is possible for this component of the assignment to be outsourced or conducted by a partner. Please indicate in the proposal how the baseline survey will be conducted and describe the following components:

- 1. A desk study will be conducted to inform the development of the baseline survey, During the desk review, the consultant will be expected to review project document and existing data (supplied by IDH) and review secondary sources and relevant data set. Where possible the consultant will be expected to use and build on existing data from partners (for example, mapping component data).
- 2. Quantitative data gathering will be undertaken by implementing a survey using face-to-face interviews and focus group discussions. Smallholders are to be drawn from the 2 districts (2 PPI Compacts) of Kinabatangan and Kunak, with a possibility of extending to other districts. There is no known sampling frame for relevant smallholders. In the proposal, the consultant will be expected to provide in the methodology a sampling approach for the survey, aligned to NI-SCOPs National Research Partner (NRP) and IDH guidelines. Baseline data collection will be repeated for mid-term and end-line evaluation. The baseline study methodology is expected to be replicable.
- 3. Qualitative data gathering will be performed through focus group discussions and in-depth interviews, aligned to NRP and IDH guidelines.
- 4. Methodology and questionnaire developed should adhere to the performance standards/ protocols for relevant assessments i.e. IFC Performance Standards for sustainable agricultural production, aligned to IDH's recommended definitions and to the methodology proposed by the NRP.
- 5. Ensure that data collected is disaggregated according to the parameters laid out in the table below, in addition to gender and other suitable dimensions to be recommended by the consultant. Data output is to be produced in a form that is suitable to be monitored periodically
- 6. Where indicated*, consultant will be aware of the ongoing work with other IDH partners in obtaining and analysing data and shall be aligning the methodology according to the framework established or provide recommendations.



Key indicators that the baseline study is likely to address include:

Components	Туре	Indicator
Production	Area of cropland covered	Number of hectares of farms or production areas
	by PPI governance	targeted by the PPI governance plans
	Area of cropland and	Number of hectares of farms or production areas where
	other non-timber	sustainable production / rehabilitation / sustainable
	commodity production	intensification is happening
	under sustainable	
	(intensification)	Includes: Sustainable agricultural production,
	production and	sustainable land (use) management
	management practices	Excludes: Agroforestry or other mixed-production
		systems that include tree species
		Emphasis on non-forested, non-wooded agricultural land.
		*Shapefile provided by the IDH partner are to be
		assessed for how much of the area covered by the
		shapefile is actually non-forested, non-wooded cropland
		area (excluding anthropogenic elements)
	Yield of agricultural	i.e. for Oil Palm: Yield of fresh fruit bunches (FFB) per
	commodity	hectare (metric tonnes/ ha) of smallholdings
		Baseline/Disaggregated data required:
		- Number of hectares of land size per farmer (planted
		and owned)
		- Year of planting
		- FFB output (metric tonnes)
		Applicable to all other agricultural commodities/crops grown
	Number of	Number of farmers/smallholdings
	licensed/certified farmers	- Licensed (MPOB) and/or Certified (RSPO and MSPO)
	or farmer compliant to	- Adopting sustainable production and land-use
	the quality or	management practices (including regenerative
	sustainability standards of	agriculture practices)
	off-takers	
	Adoption rate of	Baseline/Disaggregated data required:
	sustainable	- Data on climate hazards faced by smallholders
	manufacturing,	(historical climate data and impact on oil palm
	production, and land-use	productivity, future climate change scenario)
	management practices	- Assessment of adaptation capacities (socio-economic
		profile, human capital profile, ecosystem profile/
		physical capital)
	A C 11 1	- Adoption status of mitigation and adaptation strategies
Protection	Area of soil under	Number of hectares of agricultural land restored and
	restoration and	rehabilitated (increase in soil organic carbon/ reduced
	rehabilitation practices	agrochemical use)
	(on site)	



		*Aligned with IDH internal guidance to measure SOC
	Number of hectares of	Number of hectares of forest and/or watersheds
	forest/watersheds	targeted by the PPI governance plans.
	covered by PPI	
	governance	
	Area of forest(ed) land	Number of hectares of farms or production areas under
	under sustainable (agro)	direct influence of the intervention/project co-financed
	forest management or	by IDH (field-level sustainability projects)
	other improved	γ, (ε ε ε ε ε ε ε ε, μ ε ε, ε ε ε, ε ε ε ε
	conservation or	Number of hectares of area (adjusted for forest
	protection practices	condition; inclusive of regenerative agriculture land)
	procession process	outside the direct influence of the intervention/project
		co-financed by IDH, but under the influence of the
		protection practices supported by IDH (PPI business
		model, multi-stakeholder coalitions)
	Deforestation-free	Development of a deforestation-free commodity on
	commodities on	smallholdings monitoring system.
	smallholdings monitoring	
	system	*Dataset and ground truthing will be provided by IDH
	•	mapping partner; data requirement, analysis and
		recommendations for system design will be provided by
		the consultant.
Inclusion	Number of farming	-Number of farming households with increased net
	households with	income
	increased net income	- Percentage points of increased net income
		Adjusted when possible as per the consumer price index
	Number of farmers with	Number and type of crops grown by the household and
	increased number of	cropped land.
	crops (including those	
	inter-cropped with focus	Disaggregated data required:
	crop) cultivated by the	- crops annually cultivates, including intercropped with
	farmer	focus crop
		- net cropped area per type of crop
		- end-use of crops (self-consumption, cash crop, fodder)
		- average yield (kg/ha)
		This indicator aims to track changes on the
		diversification in terms of crops cultivated.
	Number of farmers with	Number of farmers with increased number of animal
	increased number of	products
	animal products (meat,	products
	dairy, wool, honey, etc)	Disaggregated data required:
	produced on farm for sale	- On-farm production:
	or for consumption	Cattle farming
	5. To. Consumption	Poultry farming:
		Beekeeping
		- Level of production (to aggregate at annual level
		but to capture in the survey by relevant
		reference to each product)
		reference to each producty



Niver		This indicator refers to the different types of animal husbandry, including breeding, farming, and care of farm animals and the production of related animal products, such as meat, dairy, wool, honey, eggs, milk, etc. produced on farm for sale or consumption.
	ber of farmers who ed access to financial ces	Unique number of farmers and workers who have gained access to finance as a result of activities cofinanced by IDH.
		Disaggregated data required, farmers and workers who: -Gained access to new sources of finance - Gained access to increased amounts of finance - Gained access to finance under improved conditions
		Affordable finance directly provided by an SME, factory, aggregators who function as the implementing partners in the project activities and directly enable the delivery of financial services to the farmers or workers.
	ber of farmers and ers trained	Unique number of farmers and workers with access to trainings that are co-financed by IDH

Complementary information:

• Initial mapping of the stakeholders should also be considered as an activity under this step.

Expected Result:

- Diagnosis of the landscape (district/sub-district) with details on the productive, social and environmental characteristics, partners involved and necessary investments required.
- Identification of opportunities within the landscape to deliver NI-SCOPs KPIs and IDH KPIs.

7. STEP 2 – Building a Landscape Coalition

Consists in assisting IDH to establish a **multi-stakeholder coalition**, which brings together state-level and local level public authorities, communities, businesses, NGOs and CSOs that have a stake in the landscape (district/sub-district).

- Led by a neutral organization (could be public sector)
- Small group of key influencers to lead the implementation
- Development of a common vision and targets matrix for the Compact (with NI-SCOPs and IDH KPIs taken into account)
- Coalition members have ownership of the plans (land use/action plans)
- Coalition supports the creation of an enabling environment, by supporting the necessary policy implementation and regulatory changes (if needed)

The stakeholder coalition develops and agree on **land use plans** and **action plans**:

- Should be target-based
- Should be aligned with the national-level and state-level targets (e.g.targets, etc)



- Working mechanism for the Compact (e.g., creation of a working group, entity, etc)
- Roles & Responsibilities for all partners (including market players) should be clearly identified

Complementary info:

 Please analyse including all players versus including only key players first. From the group that may already exist can you move forward? Do you have all the key players? Does the strategy match the state's/districts? Are there any already existing coalitions, and how could they be strengthened?

Expected Results:

- Report summarizing the consultation process with suggestions of key steps that will lead to the final agreement/pact to be signed by key stakeholders in the landscape (district/subdistrict).
- Memorandum of Understanding signed by the stakeholders.

8. STEP 3 - Developing the Building Blocks of the PPI Compact

Compacts are based on Specific, Measurable, Achievable, Relevant and Time-Bound targets, structured around the three components of the PPI:

Production:

- Number of hectares where sustainable production / rehabilitation / sustainable intensification is happening
- Number of farmers/smallholdings
 - Licensed (MPOB) and/or Certified (RSPO and MSPO)
 - Adopting sustainable production and land-use management practices (including regenerative agriculture practices)
- Other NI-SCOPs and IDH KPIs

Protection:

- Number of hectares of protection and restoration (adjusted for forest condition; inclusive of regenerative agriculture land)
- Targets in terms of HCV/HCS protection, and ecological function (e.g., Ecological corridors)
- Number of hectares of agricultural land restored and rehabilitated (increase in soil organic carbon/ reduced agrochemical use)
- Other IDH KPIs

Inclusion:

- Number of farmers/households that benefit from/participated in:
 - o jobs/income provided by productive activities
 - o other livelihood/income opportunities created through the PPI Compact (including non-focus crop and/or animal product sales& eco-tourism)
 - access to financial services
 - training provided



- Quantification of change of the indicators
 - Income change
 - Amount of finance made available
- Other NI-SCOPs and IDH KPIs

Complementary info:

The above targets can be complemented by more refined/detailed targets on the 3 pillars of Production, Protection, and Inclusion, as appropriate. Here we would expect high level compact targets, and then building blocks of how to get there. Quantify and qualify on a high level; and then detail out roles & responsibilities. The targets will need to be ambitious, and stakeholders will have to be challenged. Remember to go beyond purely environmental targets, and also consider socioeconomic benefits of the action plan.

Also, try to avoid focusing primarily on NGO approaches; alignment with end-buyers will be key in approaching farmers/smallholders. Mention sector specific agreements here.

Expected results:

 Report with maps and the parameters, goals and monitoring indicators defined in relation to reducing deforestation, sustainably intensifying palm oil and other commodity production and restoring forests/natural resources in the landscape

9. STEP 4 - Finalizing the Compact

Compacts must have:

- Overall compact vision and goals
- Shared objectives and targets
- Clearly identified roles and responsibilities for partners involved
- Compact roadmap and working mechanism
- Budget for implementation
- Timeline for implementation
- Governance of the implementation
- Monitoring system to track progress on targets, including independent verification

PPI Compacts should be signed by the organizations that are part of the landscape coalition, as e.g. a letter of intent or letter of support. By signing it, the stakeholders commit themselves to achieving the identified targets and agreed upon roadmaps.

Expected Results:

- Proposal for the governance system for the PPI Compact in the landscape (district/sub-district), including by-laws, rules and independent mechanisms for verification and monitoring, and draft portal for the program.
- Budget proposed for the operations of the PPI Compact in the landscape (district/sub-district), considering investments from supply chain and local actors, or potential business case for to support the operations.
- A clear exit strategy should be formulated. E.g., And Green fund investment, preferential sourcing, etc.



10. Key Project Staff

Please describe the personnel that will be directly involved to develop the proposal, including additional resources – technical advisors, consultants, other partners' personnel, etc.

11. Timeline of Activities and 12. Budget (Annex 7)

The Project will be developed over x months, starting with signing of the contract with IDH, in line with the timeline presented below...

Please use TOR Budget Template file and include it here



Annex 2 – Template Question Form

No.	Section and page no. to which the question refers	Quote of the text to which the question refers	Question	Answer



Annex 3 – Detail request form

IDH detail request form



Annex 4 - Draft Letter of Assignment

[THIS DOCUMENT IS A DRAFT CONTRACT PROVIDED FOR THE PURPOSE OF REVIEW AND IS PENDING REVIEW AND APPROVAL BY THE IDH LEGAL TEAM. AS SUCH, ALL INFORMATION HEREIN IS SUBJECT TO CHANGE AND DOES NOT BIND IDH IN ANY WAY.]

LETTER OF ASSIGNMENT ("AGREEMENT")

THE PARTIES:

IDH Sustainable Trade Initiative, a foundation under the laws of the Netherlands, registered with the Dutch Chamber of Commerce under number 53521129, having its registered office and its place of business at Arthur van Schendelstraat 500, (3511 MH) Utrecht, the Netherlands, in this matter duly represented by Mr. Daan Wensing, hereinafter referred to as "**IDH**", and;

[Name Partner], a [form of legal incorporation] under the laws of [name country], registered with the [name National Registration Authority] under number [registration number], having its registered office and its place of business at [address], [name country], in this matter duly represented by Mr./Mrs. [name representative], hereinafter referred to as the "Consultant".

IDH and the Consultant also together referred to as the "Parties" and individually as "Party".

HEREBY AGREE AS FOLLOWS:

- The IDH General Terms and Conditions for Services (attached hereto as Annex 1) (hereinafter referred to as the "IDH General Terms and Conditions") apply to this Agreement between IDH and the Consultant.
- 2. Unless otherwise specifically agreed to by the Parties, in the event of any conflict between the terms of this Agreement and its annexes, the following order or precedence will be applied: i) the terms of this Agreement; ii) the IDH General Terms and Conditions; iii) the Proposal; iv) other annexed documents, if relevant.

Scope of Services

- 3. The Consultant will provide services to IDH with regard to [insert generic type of services] (the "Services"), in accordance with the proposal enclosed to this letter as Annex 2 (the "Proposal"), which includes the approved budget and planning, all of which are integral part of this Agreement. The Services shall consist of the following:
 - I. example
 - II. example
 - III. example

This will result in the following deliverables:

- I. example
- II. example
- III. example



- 4. The Services by the Consultant will be completed before date.
- 5. The Consultant hereby agrees that the Services under this Agreement shall actually be performed by the following project team: [insert name(s)]. Notwithstanding the individual(s) assigned to the Services, the Consultant remains responsible and liable for the Services under this Agreement.
- 6. [In reference to and in addition to article 12.1 of the IDH General Terms and Conditions, the Parties are obliged to promptly inform each other and consult with each other regarding any (suspected) changes in circumstances or irregularities that may affect the implementation of the Project, and/or affect compliance with the Agreement. Such notifications should include the financial interests involved (if applicable) as well as mitigating measures taken. If any (suspected) changes in circumstances or irregularities, including but not limited to epidemics such as Covid-19, lead to any delay in the implementation of the Project, IDH shall have the right to adjust the instalment schedule.

Payment

- 7. For the satisfactory completion of the Services in compliance with the Proposal, the Consultant is entitled to a payment of EUR [amount] (including VAT and all applicable other taxes), based on consultancy fees calculated in the budget.
- 8. If IDH and the Consultant agree that additional time is needed to complete the Services, Parties will confirm their agreement to the amount of additional time needed in an addendum to this Agreement. The Parties agree that the rates used in calculating the cost of such agreed additional time spent by the Consultant on the Services will be in accordance with the rates set out in the Proposal.
- 9. [The Consultant will invoice the amount due in two equal parts: the first invoice (which includes an advance payment for any expenses included in the Proposal) may be sent after signing of this Agreement, the second invoice can be sent after IDH's written approval of satisfactory completion of Services. The second invoice should include a settlement of the actual expenses made: in the event the Consultant spends less than the expenses budgeted in the Proposal, the actual costs shall be settled accordingly with the final invoice. The invoices shall make specific reference to the contract number [Salesforce number] and be sent by email to: 'invoice@idhtrade.org'.
- 10. Any expenses made within the scope of this assignment shall only be reimbursed against original receipts, to be provided to IDH by the Consultant together with the final invoice.] Any additional expenses not contained in the Proposal must be approved by IDH in writing, prior to making the expenses.
- 11. All funds provided by IDH will be transferred and disbursed to the Consultant at the following bank account:

Bank Name: Name bank + country

Account Name:



Account Number:

Routing/ABA Number:

SWIFT Code:

Intellectual Property

- 12. The Consultant acknowledges that IDH is and maintains to be the owner of all intellectual property arising from the performance of this Agreement, including but not limited to copyrights, database rights, trademarks, patents and know how (the "Arising Intellectual Property").
- 13. Any Arising Intellectual Property vested in the Consultant is hereby transferred, assigned and delivered to IDH (in advance), including the right to publicly communicate about the Project. The aforementioned transfer, assignment and delivery is hereby accepted by the Consultant and IDH (in advance).

Duration

- 14. The Agreement will be effective as from date and shall terminate automatically on date, unless extended by the Parties in writing.
- 15. Any Party may exit the Agreement before the end of the term of the Agreement, subject to 30 days written notice.
- 16. In reference to article 24.2 of the IDH General Terms and Conditions, the Parties acknowledge that IDH is an organization that is dependent on funding from multiple institutional donors. In the event IDHs institutional donors terminate, end or materially change their funding of IDH, the Parties reserve the right to terminate the Agreement with immediate effect and without the risk of incurring liability for damages or compensation.
- 17. The rights and obligations of the Parties which by nature are meant to survive this termination, shall not terminate on this date.

SIGNATURE PAGE FOLLOWS



SIGNED BY THE PARTIES FOR AGREEMENT:

For IDH	
	_
Name Mr. Daan Wensing Position: CEO	
Date:]
For the Consultant	
	-
Name: Position:	
Date:]

Attached to and integral part of this Agreement are:

Annex 1: IDH General Terms and Conditions for Services

Annex 2: [insert name Proposal]



Annex 5 – IDH General Terms and Conditions for Services

IDH General Terms and Conditions for Services



Annex 6 – Statement of acceptance draft contract

Statement of acceptance draft contract

By signing this statement of acceptance, the service provider accepts the IDH general terms and conditions for service and the general provisions of the draft letter of assignment.

Name service provider:	
Name signatory:	
Position:	
Date:	
Signature:	
Signed by a person with authority to represent the enterprise as appears from the Dutch Trade Register (handelsregister) or a comparable trade register in the enterprise's country of registration.	



Annex 7 – ToR Budget Format

Budget format LoA			
(Break down based on deliverables / To	PR)		
DESCRIPTION	UNIT		PRICE
Staff expenditure	quantity	hours	tarif
Trainer	x	х	
Speaker			
Interviewers			
Location expenditure			
Rent Location			
Catering			
Travel Expenditures			
Actuals to be reimbursed upon receipt	х	х	
OTHER (based on ToR)			
TOTAL COSTS			